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\Vork Assignment Statement of Work 

Title: Measuring the Effectiveness of the Ocean Dumping Management Program 

Contractor: I Ec, Inc. Contract ~ o.: EP- W-I 0-002 

Work Assignment ~umber: 2-35 

Phase 2: 
Estimated Period of Performance: l\ovcmbcr 19,2011 to ~ovember 2012 

Key EPA Personnel: 

Work Assignment COR (\VA COR): 

Contract Level COR: 

Matt Keene 
Office of Pol icy 
U.S. EPA 
1200 Pennsylvania Ave. , NW 
Washington, DC 20460 
202.566.2240 (phone) 
202.566.2200 (!'ax) 
Mail Code (UW7T) 
Keene.matt@epa.gov 

Cathy Turner 
CMG/OP (18051') 
202/566-095 I 
202/566-3001 (lax) 

BACKGROUJ\D AND PLRPOSE: 

Located within the Office of Policy (OP)'s Office of Strategic Environmental Management is the 
Evaluation Support Division (ESD). ESD's mission is to build the capacity of EPA stalT and 
managers to conduct program evaluation activities throughout the Agency by pmviding technical 
support and training on program evaluation for EPA ' s national programs and regional offices. A 
crucial component in ass~s~ing the benefit of meeting goals, objectives, and sub-objecti vcs is 
having measurable results . 

As part of its effort to encourage the effective usc of program evaluation~ throughout the 
Agency, ESD promotes program evaluation through a Program Evaluation Competition (PECor 
Competition). This Competition is part of an ongoing, long-term effort to help build the capacity 
of headquarters and regional o!lices to evaluate activities and to improve measures of program 
performance. This program evaluation project \\·as chosen for suppon under the current Program 
Evaluation Competition sponsored by OP. 

In 1972, Congress enacted the Marine Protection, Research, and Sanctuaries Act (MPRSA, also 
known as the Ocean Dumping Act) to prohibit the dumping of material into the ocean that would 
unreasonably degrade or endanger human health or the marine environment. The MPRSA 
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implements the requirements of the London Convention, which is the international treaty 
governing ocean dumping. EPJ\.'s ocean dumping management program regulates ocean 
dumping to protect the environment from any material that will degrade or endanger human 
health, welfare, or amenities, or the marine environment, ecological systems, or economic 
potentialities. 

Ocean dumping cannot occur unless a permit is issued under the MPRSA. Certain materials, 
such as high-level radioactive V.'aste, medical \Vaste, sewage sludge, and industrial waste, arc 
banned fi·om dumping in the ocean. In the case of dredged material, the decision to issue a permit 
is made hy the L.S. Army Corps of Engineers (USACE), using EPA's environmental criteria and 
suhjcct to EPA's concurrence. EPA's ocean dumping criteria consider the environmental impact 
of the dumping; the need for the dumping; the e!Tect of the dumping on esthetic, recreational, or 
economic values; and the adverse effects of the dumping on other uses of the ocean. \\iith regard 
to concurrence on USACE-issued permits, EPA must conduct an independent evaluation of the 
sediments to be ocean dumped and can provide conditions in its concurrence. EPA \vorks closely 
with USACE to ensure that dredged material proposed for ocean dumping is sampled and tested 
correctly, and that test results are evaluated correctly and show that material is suitable lor ocean 
dumping. EPA develops and revises testing guidance for this process. 

For all other materials, EPA is the permitting agency. EPA is also responsible for designating 
recommended ocean dumping sites for all types of materials . All EPA-designated ocean dredged 
material disposal sites must have a site management plan including, among other things , the 
monitoring and management of the site. The criteria and procedures for ocean dumping permits 
and for the designation of ocean dumping sites can be found in EPA's ocean dumping regulations 
at 40 CFR Parts 220 to 229. EPA has issued General Permits under the MPRSA for burial at sea 
of human remains, transportation and disposal of vessels, and disposal of man-made ice piers in 
Antarctica. 

EPA' s Office of Water administers the Ocean Dumping Management Program in coordination 
with the seven EPA Regions with ocean programs (Regions 1, 2, 3, 4, 6, 9, and 1 0). In addition 
to disposal of dredged material, fish waste, vessel, and human remains, the ocean dumping 
program regularly addresses public and other agency inquires related to dumping or placement of 
material in the ocean (e .g., space junk/rockets, nerve gas and other wastes abandoned after W\VI 
and WWII, usc of refuse-derived fuel , wastes from America ' s Cup racing yachts, ocean 
fertilization and marine gee-engineering activities). 

V/e propose to evaluate the effectiveness of the Ocean Dumping Management Program in 
preventing marine pollLttion from ocean dumping and placement of materials, and to determine 
whether EPA's marine pollution funds are accomplishing their intended purpose. The evaluation 
will provide information to ensure that available resources are utilized in the most effective 
manner, are aligned \Vith the degree of risk, and deliver the highest return in terms of 
environmental benefits . 
This is an appropriate time to evaluate the Ocean Dumping \1anagemcnt Program's effectiveness 
Cor six reasons. 

First, a clean and healthy ocean is important for all Americans. Executive Order ii13 547 
establishing the National Ocean Policy states "the ocean, our coasts, and the Great Lakes provide 
jobs, Jood, energy resources, ecological services, recreation , and tourism opportunities, and play 
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critical roles in our Nation's transportation, economy, and trade, as well as the global mobility of 
our Armed Forces and the maintenance of international peace and security." An effectively 
managed ocean dumping program is not only essential in protecting public health and the 
environment, but critical to the marine transportation system and the economy. The program is 
a key component in achieving the Agency's goal of 95% of achieving environmentally 
acceptable conditions (as reflected in each site's management plan and measured through on-site 
monitoring programs) at active dredged material ocean dumping sites (Target Measure SP-20, 
Goal 2, Sub-objective 2.2.2., EPA's FY 2011-2015 Strategic Plan). 

Second, after almost 40 years since the passage of the MPRSA, it is appropriate to step back and 
review the program's accomplishments, challenges, and future directions. Before 1972, many 
potentially harmful materials ·were ocean dumped, including industrial waste, sc\vagc sludge, 
radioactive waste, demolition waste, and contaminated dredged material. The program initially 
focused on evaluating historic disposal sites and designating new ocean disposal sites for 
dredged material. Dumping of sewage sludge and industrial \Vastc were also large components of 
the program prior to their ban. Today, virtually all material ocean dumped is uncontaminated 
dredged material (sediment) removed from the bottom of waterbodies to maintain navigation 
channels and berthing areas. Regional ocean dumping programs continue to focus on dredged 
material disposal, including site designations and management of sites, as well as vessel, fish 
waste, human remains, and emergency issues. For examp lc, since 2009, the disposal of vessels in 
Alaska and the Caribbean required extensive coordination between EPA, Regions and other 
federal agencies. In addition, the ocean dumping program regularly evaluates inquires from the 
pnbl ic and other agencies to determine if proposals to place/dump material in the ocean waul d be 
subject to the MPRSA and permittable. Recently, marine acti•·ities to mitigate climate change 
impacts or influence (e.g., ocean fertilization and marine gco-enginccring activities) have been 
the subject of intense regulatory focus internationally, and the ocean dumping program has 
played a key role in developing guidance on how such proposals should be evaluated. 

Because the ocean dumping program has not undergone a systematic evaluation outside 0'0/ 
since 1972, this evaluation will help EPA to obtain essential information on the program's 
effectiveness to determ inc v ... hether EPA's marine poll uti on funds are uccompl ishing their 
intended purpose. In FY20 1 1, $13.59 million and 44. 1 FTE \Vere requested in the President's 
Budget to ensure marine ecosystems protection by controlling point-source and vessel 
discharges, managing dredged material and ocean dumping, developing regional and 
international collaboration, and monitoring ocean and coastal waters, and managing other marine 
issues, such as marine debris and invasive species. The ocean dumping management program 
includes FTE at HQ and in seven Regions, extramural funds for the Regions (S56R,OOO), Region 
2 helicopter ($253,000), and OSV Bold used to conduct site designation and monitoring surveys. 

Third, EPA is responsible for the designation of ocean disposal sites. This inc[ udes baseline 
surveys, EfS development, public participation, and formal site designation in the Federal 
Register. Currently, approximately l 0 sites are in the process of being designated or expanded. 
EPA's ro I e in revi evvi ng and concurring ( v..'ith conditions) for all dredged material permits is a 
major component in ensuring that the sites arc not degraded. As part of site management, EPA 
Regions also conduct assessment surveys to assess speci tic resources that may be at risk due to 
dumping (such as coral), and routine periodic site monitoring to document trends of 
environmental impacts due to dredged material disposal 
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Fourth, the U.S . has signed and has been working tow·ard ratification of the 1996 London 
Protocol for several years . The 1996 Protocol is on the Administration's Treaty Priority List for 
the 11 1 Hl Congress. The Protocol updates , significantly improves, and is intended to eventually 
replace the 1972 London Convention. Of note, sequestration of C02 under the seabed is 
regulated internationally under the London Protocol. In June 2008 follov.'ing four interagency 
reviews, the Administration submitted proposed implementing legislation for the 1996 London 
Protocol (changes to Title I of the MPRSA). EPA is currently reviewing the 2008 amendments 
package to consider any updates/changes prior to re-submittal to the Hill from the Obama 
Administration. This evaluation v.'ould not only help determine the effectiveness or the ocean 
dumping program but also provide a baseline for conducting a comparison of program 
implementation before and after any amendments to the MPRSA to implement the London 
Protocol. 

Fifth, the Agency's FY 2011 enacted operating plan guidance directing office of Water to 
prepare a study on the feasibility of reduction to funding or elimination of the OSV Bold. The 
Agency is currently conducting an evaluation of the costs of this important asset , as well as the 
full range of benefits it provides to our oceans and coastal program. An overall Ocean Dumping 
Program Management program evaluation would provide recommendations on utilizing 
alternative approaches to achieve program goals and fulfill the Agency's mission with reduced 
program funding . Results \VOuld provide information to EPA senior managers to support policy 
changes and budget redirection . Findings and recommendations would be utilized to improve the 
program's efficiency and cffccti veness. 

Transfcrabilitv of results: The results or the evaluation study will be a key element in 
formulating and improving the existing ocean dumping program. Further, the results of the 
evaluation study will provide the catalyst for improving the existing guidance for site 
designation, monitoring, and permitting. lnfonnation from this evaluation v..'i 11 help EPA to 
develop guidance for the Regions on effective ways to meet \1PRSA requirements. This program 
evaluation would also provide a baseline for conducting a comparison of program 
implementation before and after the MPRSA is amended. 

Qualification Criteria for Personnel 

The team assigned to this work assignment collectively must have expertise in the following 
areas: 

a. Conceptual modeling of programs, including logic modeling, theory of change, results 
chains, and other similar approaches to documenting and analyzing program theory 

b. Process evaluation 
c. Outcome evaluation 
d. Evaluation of EPA programs 
e. Qual i tativc data collection and analysis (e.g. interviews, locus groups, content analysis, 

data coding) 
f Performance measurement 
g . Decision matrix method (optional) 

Quality Assurance (QA) Requirements 
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Check [] Yes or [X[ l\'0, if the follow-ing statement is true or false. The Contractor shall submit 
a written Quality Assurance Project Plan for any project that is developing environmental 
measurements or a Quality Assurance Supplement to the Quality Management Plan for any 
project which generates environmental data using models v.,rith their technical proposal. 

TASKS A~D DELIVERABLES: 

The work assignment (\VA) Contracting Officer Representative (COR) will review· all 
dcliverables in draft form and provide revisions and/or comments to the contractor. The 
contractor shall prepare the final deliverables incorporating the '0/ A COR's comments. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the vicw·s of the 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

PHASE 1 I~ CL UD ES TASK 1 AI'~. D TASK 2-1 through 2-5) 

TASK 1: PREPARE WORKPLAN 

The contractor shall prepare a workplan that addresses Phase I and 2 w·ithin 15 calendar days of 
receipt of a work assignment signed by the Contracting Officer (CO). The workplan shall 
outline, describe and include the technical appro<~ch, resources, timclinc and due dates for 
dcliverables, a detailed cost estimate by task and a staffing plan . The W A COR and the Contract 
Level COR and the CO will review the workplan. How·ever, only the CO can approve/ 
disapprove the workplan. The contractor shall prepare a revised workplan incorporating the 
Contracting Officer's comments, if required. 

Deliverahlcs and Schedule Under Task I 

1 a. \Vorkplan 
lb . Revised workplan 

Within 15 calendar days of receipt of work assignment. 
Within 5 calendar days of receipt of comments from the 
CO, if required . 

NOTE REGARDING \VORK ASSIGNMENT DELIVERABLES Al'I'D TECHNICAL 
DIRECTION: 

The Work Assignment Contracting Officer's Representative (COR) is authorized to issue 
technical direction (TO) under this V.'ork assignment. The COR will follow-up all oral technical 
direction in writing within 5 days. 

TASK2: DOCUMEJ\'T REVIE\V AJ\D DESIG~ METHODOLOGY 
[Contract Scope u.f Work Element 111, Section 1, para(1) /, page(j) (1 0 -11)} 

2-1 PARTICIPATE rNA CONFERENCE CALL. The contractor shall participate in a 

-5-



conference call with the W A COR and other Agency stafT to clarify the purpose of the 
evaluation effort and to exchange ideas about the design ofthc assessment, the 
information to be collected, potential sources of information, appropriate ways to analyze 
and present the information, and other pertinent matters. The COR will contact the 
contractor and provide a time and date for the conference call. For the purposes of 
costing the contractor shall assume one two-hour conference call. Within ] calendar days, 
the contractor shall deliver a summary (minutes) of the call. 

2-2 REVIEW DOCUMENTS. The WA COR wi11 provide the contractor with relevant links 
and essential documents to become familiar with the history, goals, and status of the 
program and each program activity to be considered. In addition, the contractor shall 
conduct a web based search to determine if any existing evaluations, studies or analysis 
0 r the program or similar programs, including internationally' ha VC been conducted. The 
contractor is expected to seck out other documents for review, including those from 
government and non-government sources, to become familiar with all aspects of' the 
progmm that arc relevant to this evaluation effort. The contractor shall complete a 
review of these documents seven (7) calendar days after receiving them. The contractor 
shall also prepare and submit to the WA COR a bibliography, using a citation software 
(e .g. EndNote, Zotero) to be determined by the program, and summary of the findings 
from the document and literature reviev.•. The contractor shall revise and update the 
bibliography periodically as additional literature sources arc identified and revie\ved. 

2-3 SCOPING TASK. The contractor shall conduct a scoping exercise to better understand 
and identify the data sources (qualitative and/or quantitative) and data collection methods 
(surveys, in-person intervie\vs, site visits, data base review or literature review, Internet 
search, review of progress reports etc .,) that are most appropriate for this evaluation. The 
contractor shall prepare a brief memo summarizing the results of this effort. The 
contractor shall deliver the scoping document 7 calendar days after receiving a TD from 
the WA COR. 

2-4 ASSIST IN DEVEr ,OPING A LOGIC MODEL. The development of a logic model is an 
essential tool in developing a common understanding of a program's inputs, outputs and 
activities. As an initial step in preparation for the eva! uation, EPA began developing a 
program log ic table (inc! uding comprehensive I i stings of program resources, acti vi tics, 
outputs and outcomes) and linking components of the table to draft a logic model. EPA 
will share these products with the contractor. To complete the logic table and logic 
model, the contrc-lctor shall consider the need, in coordination with the program office, to 
collect additional information (See Task 2-1) using, for instance, online survey 
instruments (e .g. survey monkey), interviews (phone, email) and/or focus groups as 
appropriate to ensure incorporation of perspectives beyond EPA HQ (e.g. EPA regions 
and partners). Based on information gathered from the conference calls (Task 2-1) and 
document revicv,r (Task 2-2), the contractor will develop and submit a drall logic model 
using soihvarc (e .g., Microsoft Word, Power Point) that can be easily 
manipulated/revised within 7 calendar days after receipt of the logic table and draft logic 
model from the W A COR. The development or the logic model is an iterative process and 
revisiting and adjusting the logic model may be necessary while refining the evaluation 
questions (Task 2-5). The contractor shall !inalize the logic model within 7 calendar days 
alter receipt of comments on draft(s) of the logic model from the W A COR. 
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2-5 REFINE EVALUA TIO~ QUESTIO!\S. EPA is providing an initial list of draft 
evaluation questions for usc by the contractor (see below). The EPA evaluation team has 
identified the following key questions to provide focus to the program evaluation. These 
questions begin to clarify the purpose of the evaluation and will form the basis of the 
evaluation going forward; ho\vevcr, the questions belmv arc broad and comprehensive. 
They require further refinement and sub-questions to focus the scale and scope of the 
evaluation and improve its uti] ity . In addition to the questions included in this task, the 
program will provide a comprehensive list ofrclated, detailed and general, questions that 
the contractor will sort and prioritize based on input from the program, information 
gathered in Tasks 2-1 and 2-2, and the logic model developed in Task 2-4. Using this 
refined list, the contractor shall confer with the \VA COR and evaluation team members 
to refine and finalize the evaluation questions that will be the subject ofthis evaluation. 
The contractor shall prepare and submit to the WA COR a revised, comprehensive set of 
draft evaluations and sub-questions that will be the subject ofthis evaluation. The 
contractor shall finalize the draft questions 7 calendar days after receipt of comments 
from the WA COR via Technical Direction (TD). 

Draft Evaluation Questions 
l. What is this program's theory of change, including fundamental assumptions of 

and relationships between program goals and objectives, intended outcomes, 
outputs, activities, resources and resource deployment? 

2. What are the key issues, challenges and opportunities for national and regional 
implementation of the program, especially related to improvement, innovation, 
emerging issues and guidance? 

3. Given stable or reduced program resources, what arc the opportunities for 
improving the alignment betv.reen resource deployment and the program's 
intended outcomes? 

4. What metrics or assessment tools could be used to determine and measure the 
outcomes, including environmental outcomes, of the ocean dumping program? 

2-6 DESIGN EVALUATION METHODOLOGY . Oascd on the conference calls (2-! ), the 
document review (Task 2-2), the seeping document (Task 2-3), the final logic model 
(Task 2-4), and the final evaluation questions (Task 2-5), the contractor shall prepare a 
dra fl evaluation methodo 1 ogy, which w·i 11 address the purpose, audiences and the refined 
questions that will be the focus of the eva] uation. As part of the methodology, the 
contractor shall document what's needed to answer each evaluation question, including: 
primary and secondary data sources, collection methods, collection strategy, appropriate 
qualitative (including software such as l\'Vivo9, Sensemaker, etc as appropriate) and 
quantitative tools (statistical software packages as appropriate) for analyzing data 
including specific approaches to coding data and information, practical issues of data 
collection, and a clear strategy and tools for data documentation and management. In 
terms of data management, the contractor shall establish transparency and data access 
protocols (i.e. hmv data is attributed to data source, who has access to data, how to access 
data). The contractor shall also document any survey instruments, survey data, survey 
questions, and interview/discussion guides and protocols used in suppon of the 
evaluation. This methodology shall include an approach for identifying potential 
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interviewees and/or respondents. Given all of the above considerations, the contractor 
shall, in the methodology, identify (and provide supporting evidence) appropriate 
approaches (e.g. wrinen reports, webpagcs, visual/verbal brielings, emails , conference 
calls, webinars, video conferencing, etc) to communicating the evaluation process and 
results to the audiences most vested in the answers to these evaluation questions. 

The draft evaluation methodology shall also include a proposed schedule Jar each of the 
following : ( 1) all information gathering under Task 3-1, including interviews; (2) the 
discussion of compilation, analysis and presentation of information gathered (Task 3-2) 
and (3) providing a report outline and the draft and final reports (Task 4-1, 4-2 and 4-3) . 
The draft evaluation methodology shall be due 21 calendar days after the receipt of a TD 
from the W 1\. COR. The final evaluation methodology will be due 7 calendar days after 
receipt of comments from the WA COR via TD. 

2-7 REPORT OUTLINE. The contractor shall submit for discussion and agreement an 
annotated outline describing the purpose, titles, and intended contents of the chapters and 
sections of the final report. The outline shall also describe the planned length and sty·le of 
the document. The outline shall be used as a reference by the evaluation team throughout 
the evaluation process and it shall be included in the methodology document. Any 
possible need to modify the outline shall be a discussion among the entire evaluation 
team. 

2-8 EV ALCA TIO:--J ASSURANCE PLI\.N. The contractor shall prepare an evaluation 
assurance plan (EAP) that shall describe the use of" primary and or secondary data sources 
for the evaluation report. Specifically, the EAP will describe: I) the purpose ofthe 
evaluation, 2) the methodology used to collect data for the report, 3) hO\V and v.'here data 
for the evaluation was collected, 4) why the particular data collection method was 
chosen, 5) how the data will be used and by \Vhom, 6) hO\v the resulting evaluation report 
will be used and by \\'hom and, 7) any data limitations or caveats . An example of an EAP 
will be provided by the COR. The contractor shall submit the EAP to the WA COR one 
week a/ler the final evaluation methodology is approved. A final EAP will be delivered 3 
calendar days after receipt of comments from the WA COR via TD. 

Ueliverablcs and Schedule U ndcr Task 2 

2-1 Participate in conference 
2-2 Summary of Document Review 
2-3 Seoping Memo 

2-4 Finalize Logic Model 

2-Sa Draft Relined Questions 

2-Sb Final Relined Questions 

2-6a Draft evaluation methodology 

2-6b final evaluation methodology 
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To be speci tied by the W 1\. COR 
7 calendar days aner receipt of documents 
7 calendar days after receipt of TO from 
WACOR 
7 calendar days after receipt of draft Logic 
Model from w·A COR 
7 calendar days aller final meeting with WA 
COR 
7 calendar days after receipt of comments 
from W A COR via TD 
21 calendar days after receipt of TO from 
WACOR 
7 calendar days after receipt of comments 



2-7a Evaluation Assurance Plan 

2-7b Evaluation Assurance Plan 

via TO from W A COR 
7 calendar days after COR approves final 
evaluation methodology 
3 calendar days after receipt of comments 
via TO from WA COR 

PHASE 2: 1!\CLUDES TASKS 2-6 through 2-8, TASKS 3 A:\D 4 

TASK3: 11\FORMA TIO~ GA THERI~G A~D ANALYSIS 
[Contract Scope (~{Work Element Ill, Section 1, para(~) 1, page(s) (10 -llj} 

3-1 INFORMATION GA THERJNG. The information that is needed to conduct this 
evaluation will come from a variety of sources including the information identified 
collected in Task 2-3 and included in the final methodology 2-6b . Within 7 calendar days 
after the WA COR approves the evaluation methodology (via TD), the contractor shall 
begin the data collection process specified in the approved evaluation methodology. The 
data collection \\."ill end in accordance with the schedule included in the evaluation 
methodology. 

Information and data gathered via the measures articulated in the evaluation methodology 
will be aggregated, analyzed and interpreted as stated in the methodology. For the 
purposes of costing, in addition to requirements for information gathering in Task 2, 
vv·hich \Viii be integrated into data analysis and reporting, the contractor shall assume that 
subsequent intervie\vs, focus groups and surveys will be required of groups and 
individuals associated with the program, including HQ program, HQ related offices, EPA 
Regions, USACE HQ and Districts, and National and Regional Dredging Team 
stakeholders. To reduce costs and environmental impact of implementing this contract, 
the contractor shall consider every opportunity to minimize the need for travel for data 
collection activities by integrating the usc of online surveys (Survey Monkey), 
conference calls, online/video meetings and webinars (e.g. skype, GoTo 
meetingiwcbinar) and other software and approaches to communication that effectively 
faci 1 itate collaboration (e.g. ThinkTank), 

3-2 DISCuSSION OF DATA CO:vfPILATION, ANALYSIS, AND PRESENTATION. In 
accordance with the evaluation methodology schedule, the contractor shall meet via 
conference call with the W A COR and other Agency staff to present and discuss 
approaches to and preliminary results of data compilation, analysis, and presentation of 
the information as previously agreed upon in the evaluation methodology. Prior to this 
call and lor discussion during the call, the contractor shall provide the WA COR with a 
briefing memo that outlines preliminary findings for each evaluation question, overall 
pre! iminary learning/recommendations/cone lusions. 

Dcliverables and Schedule Cndcr Task 3 

3-2a Discuss data compilation, analysis and 
presentation 

3-2b Briefing memo ofpreliminary findings 
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ln accordance with Methodology Schedule 
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TASK4: REPORfS 
[Contract Scope of Work Element Ill, Section I, parafsj J, page(.<>j (10 -11)] 

4-1 REPORT OUTLII\E. The contractor shall submit an annotated outline describing the 
contents of the draft and final report. This \viii serve aS a roadmap for laying out the 
format of the report . This will be instrumental in organizing the format and flow of the 
document and all subsequent reporting. 

4-2 DRAFT REPORTING. ln accordance with the evaluation methodology schedule, the 
contractor shall submit draits of evaluation reporting (e.g. written documents, 
visual/verbal presentations, etc) products containing the compilation, analysis, and 
presentation of information developed and gathered during the evaluation process. For 
purposes of costing, the contractor shall assume that a sequence of a draft preliminary 
findings memorandum and t\VO separate draft reports will be required. 

4-3 Fli\AL REPORT. The contractor shall provide a final report that reflects appropriate 
consideration ofthe Agency's comments on the draft report and of any comments 
received during the oral presentations. The W A COR will provide the contractor with a 
copy of the ESD's Report Style Guidelines. These guidelines shall be used to write all 
components of the evaluation report. In addition, the contractor shall use the ESD Report 
Cover provided by the WA COR when preparing the final report. 

4-3 EVALUATION RECOMMENDATION TAXONOMY FORM. The EPA will use th is 
form to categorize each recommendation the contactor develops for the final report. The 
contractor shall complete the Evaluation Recommendation Taxonomy Form by providing 
each recommendation for the given evaluation, its proposed evaluation recommendation 
category, its direct environmental impact, and any additional comments the contractor 
may have. The list of the evaluation recommendation categories is located on the form 
for reference purposes . The \VA COR will provide the contractor with a copy of the 
Evaluation Recommendation Taxonomy Form. The contractor shall complete the 
taxonomy form 3 calendar days after the final report is completed. 

4-4 ORAL PRESENTATIOT\S . The contractor shall be prepared to make at least one oral 
presentation of the information at a date, time, and location to be specified by the V..,.A 
COR in a TD. The contractor shall prepare appropriate briefing materials, specifically, a 
visual briefing (e.g. Prezi, PowerPoint, Zoho .Show, etc) for the oral presentation. 

4 -5 FACTSHEET. The contractor shall develop a fact sheet summari7ing the evaluation 
purpose, questions, methodology, results and recommendations. 'fhe \VA COR will 
provide the contractor with a copy of a fact sheet template 7 calendar days afler 
completion of the Final Report. 

Delivcrablcs and Schedule Under Task 4 

4-1 Report Outline 

-l 0-

In accordance with the evaluation 
methodology schedule approved by the 
COR in task 2-5b. 



4-2 Draft report 

4-3 Final report 

4-4 Evaluation Recommendation Taxonomy 

4-5 Oral presentation 

4-6 Fact Sheet 

-II-

In accordance with the evalu<ltion 
methodology schedule approved by the 
COR in task 2-Sb. 

14 calendar days after receipt of comments 
on the draft report and oral presentations. 

3 calendar days after the final report is 
completed . 

To be scheduled by the W A COR 

7 calendar days after completion of rinal Report 



Table 1: Summary of Dclivcrables and Dates 

Task Deliverable Due Date 

Task I Prepare Work plan 

la Work plan \Vithin 15 calendar days of receipt of work assignment 

lb Revised work plan Within 5 calendar days of receipt of comments from CO 

Task 2 Document Review and Design :Vlethodology 

2-l Participate in conference To be specified by the \VA COR 
calls 

2-2 Rcvi~.:w of 7 calendar days a Iter receipt of documents 
Documents/Hibliography, 
summary of findings 

2-3 
Swping Memo 

7 calendar days after receipt of TO 

2-4 Finalize Logic Model 7 calendar days after receipt of llrall Logic .\1ode1 from \VA COR 

2-5a Draft Refined Questions 7 calendar days after receipt ofTD from \VA COR 

2-5b f-inal Refined Questions 7 calendar days aJler receipt of comments from WA COR via TO 

2-6a Drafi \1ethodology 21 calendar days a iter receipt of 'I'D from w· A COR 

2-Gb Final t\.1ethodology 7 calendar days after receipt of comment~ hom WA COR 

2-7a Draft Evaluation Assurance 7 calendar days after WA COR approves final evaluation methodology 
Plan 

2- 7b Final Evaluation Assurance 3 days after receipt of comments from \\'/\ COR via TD 
Plan 

Task 3 lnforma.tion Gathering and Analysis 

3-2 
Discussion ofData 

!n accordance wilh Methodology Schedule approved in Task 2-Sb 
Compilation, Analysis and 
l'resen tati on PI an 

Tasl< 4 n.cport 

4-l Report Outline In accordance with Methodology Schedule approved in Task 2-Sb 

4-2 Dratl Report In accordance with Methodology Schedule approved in Task 2-Sb 

4-3 Final Report J 4 calendar days after receipt of comments on Draft Report from WA COR 

4-4 Evaluation 3 calendar days after completion of the Final Report 
Recommendation Taxonomy 
Form 

4-5 Oral Presentations To be scheduled by the WA COR 

4-6 Fact Sheet 7 calendar days after completion of Final Report 

-12-
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